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CANTONMENT BOARD PESHAWAR 
 
 

 
 
 

 
PRICE Rs.500/- deposited vide Challan No.                                               , dated                             .              

 

This “Bidding Documents” is issued to M/s                                                                                       . 

 

 
 
 
 

Cantonment Executive Officer 
         Peshawar 

 
 

 
  



SCOPE OF WORK/SERVICES 
 
 

S. No. Name of Work 
Est. Cost 

( Rs. in M) 

1 
Widening of Road (JMF) & PCC Road berms at Bara 
Road 
 

20.000 

2 
Re-Carpeting of Street No.10 in DOC Khyber Road 

 
2.400 

 
 
Note : 1) The evaluation will be done on quality cum cost basis. 

 

 2) The percentage allocated for technical bid is 70%, whereas 

 the percentage for financial bids is 30%. 

 
 

 
 

 

  



FORM OF BID 
(1) 

 

CANTONMENT BOARD PESHAWAR 

Tender for Contract for Works 

TENDER FOR WORKS 
 

I / We hereby tender for the execution of the work specified in the tender documents within 
the time specified as per work order on the basis of MES Schedule of Rates 2021 and in 
accordance in all respects with the specifications, designs, drawings and instructions enclosed 
referred to in the Notice of Tender and printed conditions of contract maintained at office of 
the Cantonment Executive Officer, Peshawar Cantt. 
 

M E M O R A N D U M 
 

(a) General Description Widening of Road (JMF) & PCC Road 
berms at Bara Road 

 
Schedule Items  Rs.______________ % BELOW / ABOVE 

 

(b) Estimated Cost Rs.20.000 Million 
 

(c) Earnest Money Rs.0.400 Million 
 

(d) Security Deposit Rs. 2% of the Estimated Cost 
 

(e) Percentage, if any to be deducted from bills As per Agreement 
 

(f) Time allowed for the work from date of 
written order to commence 

 
As per work order 

 

Should this tender be accepted, I / We hereby agree to abide by and fulfill all the terms and 
provisions of the conditions of the contract, which would be read and signed, or in default 
thereof to forfeit and pay to the CANTONMENT BOARD PESHAWAR or his successors-in-
office the sums of money mentioned in the said conditions. 
 

It is fully understood and agreed upon that the Cantt Board may refuse to accept this or any 
tender without assigning reasons thereof and that even should this my / our tender be 
accepted the Cantt Board has full power to hold back from my / our any part of or all the 
works and if it thinks fit to abandon or complete the work or works by any other agency 
without rendering itself liable to any compensation in any such event and in case of non-
execution of work, earnest will be forfeited towards Cantt Fund Account. 

 

CDR/PO/DD of amounting to Rs. ___________  of scheduled Bank _______________, Branch 
_________________________ dated ____________ is enclosed. 

 

Issued to M/s ____________________________________________________________________ on 
payment of usual fee  

 
 
 

     ________________ 
     Signature of Tenderer 

  



FORM OF BID 
(2) 

 

CANTONMENT BOARD PESHAWAR 

Tender for Contract for Works 

TENDER FOR WORKS 
 

I / We hereby tender for the execution of the work specified in the tender documents within 
the time specified as per work order on the basis of MES Schedule of Rates 2021 and in 
accordance in all respects with the specifications, designs, drawings and instructions enclosed 
referred to in the Notice of Tender and printed conditions of contract maintained at office of 
the Cantonment Executive Officer, Peshawar Cantt. 
 

M E M O R A N D U M 
 

(a) General Description Re-Carpeting of Street No.10 in DOC Khyber 
Road 

 
Schedule Items  Rs.______________ % BELOW / ABOVE 

 

(b) Estimated Cost Rs.2.400 Million 
 

(c) Earnest Money Rs.0.048 Million 
 

(d) Security Deposit Rs. 2% of the Estimated Cost 
 

(e) Percentage, if any to be deducted from bills As per Agreement 
 

(f) Time allowed for the work from date of 
written order to commence 

 
As per work order 

 

Should this tender be accepted, I / We hereby agree to abide by and fulfill all the terms and 
provisions of the conditions of the contract, which would be read and signed, or in default 
thereof to forfeit and pay to the CANTONMENT BOARD PESHAWAR or his successors-in-
office the sums of money mentioned in the said conditions. 
 

It is fully understood and agreed upon that the Cantt Board may refuse to accept this or any 
tender without assigning reasons thereof and that even should this my / our tender be 
accepted the Cantt Board has full power to hold back from my / our any part of or all the 
works and if it thinks fit to abandon or complete the work or works by any other agency 
without rendering itself liable to any compensation in any such event and in case of non-
execution of work, earnest will be forfeited towards Cantt Fund Account. 

 

CDR/PO/DD of amounting to Rs. ___________  of scheduled Bank _______________, Branch 
_________________________ dated ____________ is enclosed. 

 

Issued to M/s ____________________________________________________________________ on 
payment of usual fee  

 
 
 

     ________________ 
     Signature of Tenderer 

 

  



BOQs 

Form No. Cantt. 

No. 37-B 

[ Rule 66(2) ] 

Cantonment Board, Peshawar. 
 

  

No. _______________  Date ____________ 

 
1. Locations 

and 

Description 

of Works to 

be done 

Widening of Bara Road From Mian Iqbal Chowk to Swati Phattak 

using ( JMF). 

Agency .___________________ 

Time Allowed ______________. 

G.L.R. Svy. No. ……………. 

    

Detail of Works No. Detail of Measurement Rate Per Cost Remarks  

S/I 

  L B H Total   Rs. Ps.  
           

1. Demolition of pre-

mix carpet etc 

including 2KM extra 

lead all as specified. 

          

Left  Side From 

Mian Iqbal Chowk 

 52’-0” 30’-10” 0’-2” 529.04Cft      

  52’-0” 30’-0” 0’-2” 514.80Cft      

  40’-0” 32’-0” 0’-2” 422.40Cft      

  52’-0” 17’-0” 0’-2” 291.72Cft      

  52’-0” 18’-0” 0’-2” 187.20Cft      

  52’-0” 16’-6” 0’-2” 171.60Cft      

  52’-0” 17’-8” 0’-2” 183.66Cft      

  52’-0” 18’-10” 0’-2” 195.83Cft      

  52’-0” 17’-6” 0’-2” 182.00Cft      

  52’-0” 18’-6” 0’-2” 153.00Cft      

  52’-0” 20’-0” 0’-2” 166.40Cft      

  52’-0” 26’-6” 0’-2” 220.48Cft      

  52’-0” 22’-4” 0’-2” 185.78Cft      

  52’-0” 22’-10” 0’-2” 189.95Cft      

  52’-0” 21’-6” 0’-2” 279.50Cft      

  52’-0” 22’-0” 0’-2” 286.00Cft      

  52’-0” 22’-6” 0’-2” 292.50Cft      

  52’-0” 23’-6” 0’-2” 305.50Cft      

  52’-0” 24’-0” 0’-2” 312.00Cft      

  52’-0” 25’-6” 0’-2” 384.54Cft      

  52’-0” 26’-6” 0’-2” 399.62Cft      

  52’-0” 26’-10” 0’-2” 404.60Cft      

  52’-0” 26’-0” 0’-2” 392.08Cft      

  52’-0” 24’-0” 0’-2” 361.92Cft      

  36’-0” 24’-0” 0’-2” 250.56Cft      

Right Side From 

Mian Iqbal Chowk 

 52’-0” 35’-0” 0’-2” 600.60Cft      

  52’-0” 26’-0” 0’-2” 448.16Cft      

  52’-0” 22’-0” 0’-2” 377.52Cft      

  52’-0” 22’-6” 0’-2” 386.10Cft      

  52’-0” 23’-4” 0’-2” 400.34Cft      

  52’-0” 23’-7” 0’-2” 355.59Cft      

  52’-0” 24’-0” 0’-2” 361.92Cft      

  52’-0” 24’-0” 0’-2” 361.92Cft      

  52’-0” 24’-0” 0’-2” 361.92Cft      

  52’-0” 24’-0” 0’-2” 361.92Cft      

  52’-0” 23’-0” 0’-2” 346.84Cft      

  52’-0” 23’-0” 0’-2” 346.84Cft      

  52’-0” 22’-6” 0’-2” 292.50Cft      

  FORM OF PUBLIC WORKS ESTIMATE  



  52’-0” 22’-6” 0’-2” 292.50Cft      

  52’-0” 22’-6” 0’-2” 292.50Cft      

  52’-0” 26’-0” 0’-2” 338.00Cft      

  52’-0” 24’-0” 0’-2” 312.00Cft      

  52’-0” 20’-0” 0’-2” 260.00Cft      

  52’-0” 17’-0” 0’-2” 221.00Cft      

  52’-0” 15’-5” 0’-2” 232.38Cft      

  52’-0” 24’-0” 0’-2” 361.92Cft      

  52’-0” 24’-6” 0’-2” 369.46Cft      

  52’-0” 26’-0” 0’-2” 446.16Cft      

  52’-0” 41’-0” 0’-2” 703.56Cft      

  52’-0” 42’-0” 0’-2” 720.72Cft      

  47’-0” 43’-0” 0’-2” 666.93Cft      

  52’-0” 17’-5” 0’-2” 298.76Cft      

  45’-0” 17’-5” 0’-2” 258.54Cft      

     10426.64Cft      

     295.28Cum 2671.00 Cum 788692 88 23-2 + 01-

18 +01-19 

           

2. P/L prime coat on 

WBM surface for 

base course all as 

specified. 

          

Left  Side From 

Mian Iqbal Chowk 

 52’-0” 30’-10” - 1603.16Sft      

  52’-0” 30’-0” - 1560.00Sft      

  40’-0” 32’-0” - 1280.00Sft      

  52’-0” 17’-0” - 884.00Sft      

  52’-0” 18’-0” - 936.00Sft      

  52’-0” 16’-6” - 858.00Sft      

  52’-0” 17’-8” - 918.32Sft      

  52’-0” 18’-10” - 979.16Sft      

  52’-0” 17’-6” - 910.00Sft      

  52’-0” 18’-6” - 962.00Sft      

  52’-0” 20’-0” - 1040.00Sft      

  52’-0” 26’-6” - 1378.00Sft      

  52’-0” 22’-4” - 1161.16Sft      

  52’-0” 22’-10” - 1187.16Sft      

  52’-0” 21’-6” - 1118.00Sft      

  52’-0” 22’-0” - 1144.00Sft      

  52’-0” 22’-6” - 1170.00Sft      

  52’-0” 23’-6” - 1222.00Sft      

  52’-0” 24’-0” - 1248.00Sft      

  52’-0” 25’-6” - 1326.00Sft      

  52’-0” 26’-6” - 1378.00Sft      

  52’-0” 26’-10” - 1395.16Sft      

  52’-0” 26’-0” - 1352.00Sft      

  52’-0” 24’-0” - 1248.00Sft      

  36’-0” 24’-0” - 864.00Sft      

Right Side From 

Mian Iqbal Chowk 

 52’-0” 35’-0” - 1820.00Sft      

  52’-0” 26’-0” - 1352.00Sft      

  52’-0” 22’-0” - 1144.00Sft      

  52’-0” 22’-6” - 1170.00Sft      

  52’-0” 23’-4” - 1213.16Sft      

  52’-0” 23’-7” - 1226.16Sft      

  52’-0” 24’-0” - 1248.00Sft      

  52’-0” 24’-0” - 1248.00Sft      

  52’-0” 24’-0” - 1248.00Sft      

  52’-0” 24’-0” - 1248.00Sft      

  52’-0” 23’-0” - 1196.00Sft      

  52’-0” 23’-0” - 1196.00Sft      

  52’-0” 22’-6” - 1170.00Sft      

  52’-0” 22’-6” - 1170.00Sft      

  52’-0” 22’-6” - 1170.00Sft      

  52’-0” 26’-0” - 1352.00Sft      



  52’-0” 24’-0” - 1248.00Sft      

  52’-0” 20’-0” - 1040.00Sft      

  52’-0” 17’-0” - 884.00Sft      

  52’-0” 15’-5” - 801.32Sft      

  52’-0” 24’-0” - 1248.00Sft      

  52’-0” 24’-6” - 1274.00Sft      

  52’-0” 26’-0” - 1352.00Sft      

  52’-0” 41’-0” - 2132.00Sft      

  52’-0” 42’-0” - 2184.00Sft      

  47’-0” 43’-0” - 2021.00Sft      

  52’-0” 17’-5” - 905.32Sft      

  45’-0” 17’-5” - 783.45Sft      

     65166.53Sft      

     6053.97Sqm 144.00 Sqm 871771 68 02-27 

           

3. P/L Asphaltic 

Base course all as 

specified. 

          

Left  Side From 

Mian Iqbal Chowk 

 52’-0” 30’-10” 0’-4” 529.04Cft      

  52’-0” 30’-0” 0’-4” 514.80Cft      

  40’-0” 32’-0” 0’-4” 422.40Cft      

  52’-0” 17’-0” 0’-4” 291.72Cft      

  52’-0” 18’-0” 0’-2.5” 187.20Cft      

  52’-0” 16’-6” 0’-2.5” 171.60Cft      

  52’-0” 17’-8” 0’-2.5” 183.66Cft      

  52’-0” 18’-10” 0’-2.5” 195.83Cft      

  52’-0” 17’-6” 0’-2.5” 182.00Cft      

  52’-0” 18’-6” 0’-2” 153.00Cft      

  52’-0” 20’-0” 0’-2” 166.40Cft      

  52’-0” 26’-6” 0’-2” 220.48Cft      

  52’-0” 22’-4” 0’-2” 185.78Cft      

  52’-0” 22’-10” 0’-2” 189.95Cft      

  52’-0” 21’-6” 0’-3” 279.50Cft      

  52’-0” 22’-0” 0’-3” 286.00Cft      

  52’-0” 22’-6” 0’-3” 292.50Cft      

  52’-0” 23’-6” 0’-3” 305.50Cft      

  52’-0” 24’-0” 0’-3” 312.00Cft      

  52’-0” 25’-6” 0’-3.5” 384.54Cft      

  52’-0” 26’-6” 0’-3.5” 399.62Cft      

  52’-0” 26’-10” 0’-3.5” 404.60Cft      

  52’-0” 26’-0” 0’-3.5” 392.08Cft      

  52’-0” 24’-0” 0’-3.5” 361.92Cft      

  36’-0” 24’-0” 0’-3.5” 250.56Cft      

Right  Side From 

Mian Iqbal Chowk 

 52’-0” 35’-0” 0’-4” 600.60Cft      

  52’-0” 26’-0” 0’-4” 448.16Cft      

  52’-0” 22’-0” 0’-4” 377.52Cft      

  52’-0” 22’-6” 0’-4” 386.10Cft      

  52’-0” 23’-4” 0’-4” 400.34Cft      

  52’-0” 23’-7” 0’-3.5” 355.59Cft      

  52’-0” 24’-0” 0’-3.5” 361.92Cft      

  52’-0” 24’-0” 0’-3.5” 361.92Cft      

  52’-0” 24’-0” 0’-3.5” 361.92Cft      

  52’-0” 24’-0” 0’-3.5” 361.92Cft      

  52’-0” 23’-0” 0’-3.5” 346.84Cft      

  52’-0” 23’-0” 0’-3” 346.84Cft      

  52’-0” 22’-6” 0’-3” 292.50Cft      

  52’-0” 22’-6” 0’-3” 292.50Cft      

  52’-0” 22’-6” 0’-3” 292.50Cft      

  52’-0” 26’-0” 0’-3” 338.00Cft      

  52’-0” 24’-0” 0’-3” 312.00Cft      

  52’-0” 20’-0” 0’-3” 260.00Cft      

  52’-0” 17’-0” 0’-3” 221.00Cft      

  52’-0” 15’-5” 0’-3.5” 232.38Cft      

  52’-0” 24’-0” 0’-3.5” 361.92Cft      



  52’-0” 24’-6” 0’-3.5” 369.46Cft      

  52’-0” 26’-0” 0’-4” 446.16Cft      

  52’-0” 41’-0” 0’-4” 703.56Cft      

  52’-0” 42’-0” 0’-4” 720.72Cft      

  47’-0” 43’-0” 0’-4” 666.93Cft      

  52’-0” 17’-5” 0’-4” 298.76Cft      

  45’-0” 17’-5” 0’-4” 258.54Cft      

     18038.20Cft      

 1x1 675’-0” 19’-0” 0’-3” 3206.25Cft      

     90.80Cum      

     510.84Cum      

    2.240 1144.28 Ton 7485.00 Ton 8564935 80 02-25 

           

4. P/L Tack coat on 

Asphaltic Base 

Course all as 

specified. 

          

           

     6053.97Sqm 77.00 Sqm 466155 69 02-28 

           

5. P/L Asphaltic 

Wearing Course all 

as specified. 

          

Left  Side From 

Mian Iqbal Chowk 

 52’-0” 30’-10” 0’-2” 256.51Cft      

  52’-0” 30’-0” 0’-2” 249.60Cft      

  40’-0” 32’-0” 0’-2” 204.80Cft      

  52’-0” 17’-0” 0’-2” 141.44Cft      

  52’-0” 18’-0” 0’-2” 149.76Cft      

  52’-0” 16’-6” 0’-2” 137.28Cft      

  52’-0” 17’-8” 0’-2” 146.93Cft      

  52’-0” 18’-10” 0’-2” 156.67Cft      

  52’-0” 17’-6” 0’-2” 145.60Cft      

  52’-0” 18’-6” 0’-2” 153.92Cft      

  52’-0” 20’-0” 0’-2” 166.40Cft      

  52’-0” 26’-6” 0’-2” 220.48Cft      

  52’-0” 22’-4” 0’-2” 185.79Cft      

  52’-0” 22’-10” 0’-2” 189.95Cft      

  52’-0” 21’-6” 0’-2” 178.88Cft      

  52’-0” 22’-0” 0’-2” 183.04Cft      

  52’-0” 22’-6” 0’-2” 187.20Cft      

  52’-0” 23’-6” 0’-2” 195.52Cft      

  52’-0” 24’-0” 0’-2” 199.68Cft      

  52’-0” 25’-6” 0’-2” 212.16Cft      

  52’-0” 26’-6” 0’-2” 220.48Cft      

  52’-0” 26’-10” 0’-2” 223.23Cft      

  52’-0” 26’-0” 0’-2” 216.32Cft      

  52’-0” 24’-0” 0’-2” 199.68Cft      

  36’-0” 24’-0” 0’-2” 138.24Cft      

Right Side From 

Mian Iqbal Chowk 

 52’-0” 35’-0” 0’-2” 291.20Cft      

  52’-0” 26’-0” 0’-2” 216.32Cft      

  52’-0” 22’-0” 0’-2” 183.04Cft      

  52’-0” 22’-6” 0’-2” 187.20Cft      

  52’-0” 23’-4” 0’-2” 194.11Cft      

  52’-0” 23’-7” 0’-2” 196.19Cft      

  52’-0” 24’-0” 0’-2” 199.68Cft      

  52’-0” 24’-0” 0’-2” 199.68Cft      

  52’-0” 24’-0” 0’-2” 199.68Cft      

  52’-0” 24’-0” 0’-2” 199.68Cft      

  52’-0” 23’-0” 0’-2” 191.36Cft      

  52’-0” 23’-0” 0’-2” 191.36Cft      

  52’-0” 22’-6” 0’-2” 187.20Cft      

  52’-0” 22’-6” 0’-2” 187.20Cft      

  52’-0” 22’-6” 0’-2” 187.20Cft      

  52’-0” 26’-0” 0’-2” 216.32Cft      



  52’-0” 24’-0” 0’-2” 199.68Cft      

  52’-0” 20’-0” 0’-2” 166.40Cft      

  52’-0” 17’-0” 0’-2” 141.44Cft      

  52’-0” 15’-5” 0’-2” 128.21Cft      

  52’-0” 24’-0” 0’-2” 199.68Cft      

  52’-0” 24’-6” 0’-2” 203.84Cft      

  52’-0” 26’-0” 0’-2” 216.32Cft      

  52’-0” 41’-0” 0’-2” 341.12Cft      

  52’-0” 42’-0” 0’-2” 349.44Cft      

  47’-0” 43’-0” 0’-2” 323.36Cft      

  52’-0” 17’-5” 0’-2” 144.85Cft      

  45’-0” 17’-5” 0’-2” 125.35Cft      

     10426.67Cft      

 1x1 675’-0” 19’-0” 0’-2” 2052.00Cft      

     12478.67Cft      

     353.39Cum      

    2.355 832.23 Ton 8044.00 Ton 6694458 12 02-26 

           

6. P/L Kerb stones 

all as specified 

          

 1x2 1109’-0” - - 2218.00Rft      

     676.05M 550.00 M 371827 50 03-48 

           

7. P/L PCC Type C 

concrete between 

Kerb Stones all as 

specified 

          

 1x1 1109’-0” 0’-3” 0’-9” 207.94Cft      

     5.89Cum 7075.00 Cum 41671 75 03-2 

           

           

8. Painting To Kerb 

Stones all as 

specified 

          

 1x1 1109’-0” - 3’-0” 3327.00Sft      

     309.08Sqm 214.00 Sqm 66143 12 15-52 + 

15-28+ 15-

29 

           

9. Road Marking 

Paint all as specified. 

          

Yellow 1x2 1272’-0” - - 2544.00Rft      

Yellow 1x2 1444’-0” - - 2888.00Rft      

Extra Rd Yellow 1x2 675’-0” - - 1350.00Rft      

White 1x1 636’-0” - - 636.00Rft      

White 1x1 722’-0” - - 722.00Rft      

Extra Rd White 1x1 337’-6” - - 337.50Rft      

     8477.50Rft      

 1x1 8477’-6” 0’-6” - 4238.75Sft      

     393.78Sqm 201.00 Sqm 79149 78 15-75+ 77 

  Add for cat eyes and Rubber speed breakers where required 250000 00  

 
  



BOQs 

Form No. Cantt. 

No. 37-B 

[ Rule 66(2) ] 

Cantonment Board, Peshawar. 
 

  

No. _______________  Date _____________ 

 
1. Locations and 

Description of 

Works to be 

done 

Re-Carpeting (JMF) of Street No 10 in DOC Khyber. Agency .___________________ 

Time Allowed ______________. 

G.L.R. Svy. No. ……………. 

    

Detail of 

Works 

No. Detail of Measurement Rate Per Cost Remarks  

S/I 

  L B H Total   Rs. Ps.  
           

1. Demolition of  

pre-mix carpet 

etc including 

2KM extra lead 

all as specified. 

          

 1x1 820’-0” 25’-0” 0’-2” 3280.00Cft      

  Conversion  92.88Cum 2671.00 Cum 248082 48 23-2 + 01-

18 +01-19 

           

2. P/L prime coat 

on existing 

WBM surface all 

as specified. 

          

 1x1 820’-0” 25’-0” - 20500.00Sft      

  Conversion  1904.45Sqm 144.00 Sqm 274240 80 02-27 

           

3. P/L pre-mix 

carpet on old 

WBM surface all 

as specified. 

          

 1x1 820’-0” 25’-0” 0’-2” 3280.00Cft      

     92.88Cum      

  Conversion x cum to Ton x 2.355 218.73 Ton 8044.00 Ton 1759464 12 02-26 

         

 

 

 

 

 

 

 
 

  FORM OF PUBLIC WORKS ESTIMATE  


